

Republic of the Philippines
Office of the President

PHILIPPINE SPORTS COMMISSION

REQUEST FOR QUOTATION

The Philippine Sports Commission, through its Bids & Awards Committee, invites interested **PHILGEPS-accredited** suppliers to **submit signed quotation/s** for:

Particular	Quantity				ABC (PHP)	Place of Delivery	
	Description	Qty	Unit	Total Cost			
Supply and Delivery of Various Materials for the Construction of Garage in Front of Dormitory F at Philsports	LOT 1				145,300.00	Property and Supplies Office, Philsports Complex (Formerly Ultra), Meralco Avenue, Pasig City.	
	1	G.I. C Purlins >Size: 1.2 x 2" x 3" x 20 Ft.	35	Pcs			31,500.00
	LOT 2						
	2	G.I. Pipe >Size: 3" Dia. X 20 Ft. Sch. 40	4	Pcs			12,000.00
	3	Angle Bar >Size: 3/16" x 1 1/2" x 20 Ft.	30	Pcs			24,000.00
	4	Angle Bar >Size: 3/16" x 1" x 20 Ft.	25	Pcs			12,500.00
	5	Red Oxide (Branded)	2	Gal			1,400.00
	6	Paint Brush >Size: 2"	3	Pcs			90.00
	7	Paint Thinner	2	Gals			700.00
	8	Welding Rod (Branded)	10	Kilos			1,300.00
	9	Cut Off Disc (Branded) >Size: 14"	2	Pcs			2,200.00
	10	Tekscrew Metal >Size: 2 x 1/2"	1000	Pcs			1,100.00
	11	Blind Rivet	4	Boxes M ³			1,400.00
	12	Gravel	3	M ³			5,100.00
	13	Sand	3				3,600.00
	14	Round Bar, 12 mm	10	Pcs			3,500.00
	15	G.I. Wire >Size: #16	2	KI			160.00
16	Cement (Branded)	25	Bags	6,750.00			
17	Rib Type Span >Size: .05 x .9m x 5m	20	Pcs	38,000.00			
Nothing Follows							
Delivery Period: 21 Calender Days							

A copy of PHILGEPS Certification or PHILGEPS Registration, copy of 2016 ITR Form or Tax Clearance Certificate must be submitted from August 15-18, 2017, 5:00 p.m to the Office of the Procurement located at the 2nd Floor Administration Building, Rizal Memorial Sports Complex, Pablo Ocampo Sr. St., Malate, Manila. Quotation may be sent through Facsimile number 524-3512. For Additional information, please contact the Procurement Office nos. 524-35-12, 524-44-08 loc 175.

The Commission reserves the right to not accept any and all quotations or not award the contract on the following grounds:

- There is prima facie evidence of collusion;
- The BAC failed to follow prescribed procurement procedures; and or
- There are justifiable grounds where the contract will not redound to the benefit of the government without incurring any liability to the affected bidder/s.



ATTY. CARLO E. ABARQUEZ
BAC Chairman

Date Posted on PHILGEPS and PSC website: August 15, 2017

RFQ08112017