

Republic of the Philippines  
Office of the President

**PHILIPPINE SPORTS COMMISSION**

**REQUEST FOR QUOTATION**

The Philippine Sports Commission, through its Bids & Awards Committee, invites interested **PHILGEPS-accredited** suppliers to **submit signed quotation/s** for:

Particular	Quantity				ABC (PHP)	Place of Delivery	
	Description	Qty	Unit	Total Cost			
Supply and Delivery of Various Materials for the Construction of Garage in Front of Dormitory F at Philsports	<b>LOT 1</b>				145,300.00	Property and Supplies Office, Philsports Complex (Formerly Ultra), Meralco Avenue, Pasig City.	
	1	G.I. C Purlins >Size: 1.2 x 2" x 3" x 20 Ft.	35	Pcs			31,500.00
	<b>LOT 2</b>						
	2	Rib Type Span >Size: .05 x .9m x 5m	20	Pcs			38,000.00
	<b>LOT 3</b>						75,800.00
	3	G.I. Pipe >Size: 3" Dia. X 20 Ft. Sch. 40	4	Pcs			
	4	Angle Bar >Size: 3/16" x 1 1/2" x 20 Ft.	30	Pcs			
	5	Angle Bar >Size: 3/16" x 1" x 20 Ft.	25	Pcs			
	6	Red Oxide (Branded)	2	Gal			
	7	Paint Brush >Size: 2"	3	Pcs			
	8	Paint Thinner	2	Gals			
	9	Welding Rod (Branded)	10	Kilos			
	10	Cut Off Disc (Branded) >Size: 14"	2	Pcs			
	11	Tekscrew Metal >Size: 2 x 1/2"	1000	Pcs			
	12	Blind Rivet	4	Boxes M <sup>3</sup>			
	13	Gravel	3	M <sup>3</sup>			
	14	Sand	3				
15	Round Bar, 12 mm	10	Pcs				
16	G.I. Wire >Size: #16	2	KI				
17	Cement (Branded) ***Nothing Follows***	25	Bags				
Delivery Period: 21 Calender Days							

A copy of PHILGEPS Certification or PHILGEPS Registration, copy of 2016 ITR Form or Tax Clearance Certificate must be submitted from August 25-30, 2017, 5:00 p.m to the Office of the Procurement located at the 2<sup>nd</sup> Floor Administration Building, Rizal Memorial Sports Complex, Pablo Ocampo Sr. St., Malate, Manila. Quotation may be sent through Facsimile number 524-3512. For Additional information, please contact the Procurement Office nos. 524-35-12, 524-44-08 loc 175.

The Commission reserves the right to not accept any and all quotations or not award the contract on the following grounds:

- There is prima facie evidence of collusion;
- The BAC failed to follow prescribed procurement procedures; and or
- There are justifiable grounds where the contract will not redound to the benefit of the government without incurring any liability to the affected bidder/s.



**RONNEL O. ABRENICA**  
BAC Chairman

Date Posted on PHILGEPS and PSC website: August 25, 2017

RFQ08242017