



Republic of the Philippines  
Office of the President

## PHILIPPINE SPORTS COMMISSION

### REQUEST FOR QUOTATION

The Philippine Sports Commission, through its Bids & Awards Committee, invites interested **PHILGEPS-accredited** suppliers to submit SEALED and signed formal quotation/s for:

Particular	Quantity				ABC (PHP)	Place of Delivery
	Description	Qty	Unit	Total Cost		
Supply and Delivery of Additional Electrical Materials for the Improvement of Mangahan Area at Rizal Memorial Sports Complex	1	PVC >Size: 3m, 20mm Dia.	85	Pcs	60,830.00	Property and Supplies Office, Rizal Memorial Sports Complex (Formerly Vito Cruz), Malate, Manila
	2	PVC Coupling >Size: 20mm Dia.	85	Pcs		
	3	Locknut and bushing PVC >Size: 20mm	85	Pcs		
	4	PVC Elbow >Size: 20mm	85	Pcs		
	5	PVC Male Adapter >Size: 20 mm Dia,	85	Pcs		
	6	PVC Female Adapter >Size: 20 mm Dia,	85	Pcs		
	7	RSC Elbow >Size: 15 mm Dia.	85	Pcs		
	8	Condulet LB >Size: 15 mm Dia.	85	Pcs		
	9	Condulet LR >Size: 15 mm Dia.	85	Pcs		
	10	Condulet LL >Size: 15 mm Dia.	85	Pcs		
	11	THHN/THWN >Size: 3.5 sq. mm	5	Boxes		
	12	Circuit Breaker >20 AT / 100 AF in ECB NEMA 3R Weatherproof Metal Junction	6	Sets		
	13	Box >Size: 3" x 3"	150	Pcs		
	14	Electrical Tape, Big	5	Rolls		
	15	Pull Box Metal >Size: 5"x 5"	10	Pcs		
	16	Pull Box PVC >Size: 5"x 5"	10	Pcs		
	17	DownLight Surface Type with Glass and LED, 9w ***Nothing Follows***	15	Set		
Delivery Term: Ten (10) Calendar Days						

Following documents must be submitted from January 31 – February 7, 2019, 10:00 a.m. to the Procurement Office located at 2<sup>nd</sup> floor, Administration Building, Rizal Memorial Sports Complex, Pablo Ocampo Sr. St. Malate, Manila:

1. PHILGEPS Registration or PHILGEPS Certificate
2. ITR Form Year 2017 or Tax Clearance
3. Omnibus Sworn Statement (notarized)
4. Mayor's Permit

For additional information, please contact the Procurement Office at Telefax: 524-3512 or 525-0808 Loc. 175/143.

The Commission reserves the right to not accept any and all quotations or not award the contract on the following grounds:

- There is prima facie evidence of collusion;
- The BAC failed to follow prescribed procurement procedures; and or
- There are justifiable grounds where the contract will not redound to the benefit of the government without incurring any liability to the affected bidder/s.

  
**ATTY. GUILLERMO B. IROY, JR.**  
BAC Chairman

Date Posted on PHILGEPS and PSC website: January 31, 2019

RFQ013019