



Republic of the Philippines
Office of the President

PHILIPPINE SPORTS COMMISSION

REQUEST FOR QUOTATION

The Philippine Sports Commission, through its Bids & Awards Committee, invites interested **PHILGEPS-accredited** suppliers to submit SEALED and signed formal quotation/s for:

Particular	Quantity				ABC (PHP)	Place of Delivery
	Description	Qty	Unit	Total Cost		
Supply and Installation of Workstation Desk (4 Seater) and Delivery of Office Chairs for Planning Office (RMSC)	LOT 1				210,208.80	Property and Supplies Office, Rizal Memorial Sports Complex, P. Ocampo Sr. St. Malate, Manila
	1	Workstation Desk, 4 Seater Specifications: >Height: 120 cm in 2.5cm Thk MFC Laminated Top in Light Gray Color with 2 pcs. Gray Grommet each tabletop Dimension: L120 x W60 (cm) / in 6cm Thk. >Two Tone Fabric with Clear Glass Dimension: H120 x W60 (cm) & H 120 x W 120 (cm) / In 6cm Thk., Two Tone Fabric in Dimension: H 90x W 60(cm) >Color: Gray and Blue >Includes: 1) Mobile Pedestal with Size: 400x550x660 2) Keyboard Tray with Size: 560x270x95 3) CPU Rack with Size: 285x265x210 >With Fabrication and Installation Included	2	Set	290,464.80	
	LOT 2				80,256.00	
	2	Executive Office Chairs, Midback >with Armrest and Gaslift >with Design Backrest and Padded Armrest with Tilt Mechanism >Leatherette Upholstered, Black Base ***Nothing Follows*** Delivery Period: Fifteen (15) Calendar Days	8	Pcs		

The following documents must be submitted from January 5 – 11, 2019, 10:00 a.m. to the Office of Procurement located at 2nd floor, Administration Building, Rizal Memorial Sports Complex, Pablo Ocampo Sr. St. Malate, Manila:

1. PHILGEPS Registration or PHILGEPS Certificate
2. ITR Form Year 2017 or Tax Clearance
3. Omnibus Sworn Statement (notarized)
4. Mayor's Permit

For additional information, please contact the Procurement Office at Telefax: 524-3512 or 525-0808
Loc. 175/143.

The Commission reserves the right to not accept any and all quotations or not award the contract
on the following grounds:

- There is prima facie evidence of collusion;
- The BAC failed to follow prescribed procurement procedures; and or
- There are justifiable grounds where the contract will not redound to the benefit of the government without incurring any liability to the affected bidder/s.

(Signed) 
SIMEON GABRIEL M. RIVERA
BAC Vice-Chairman

Date Posted on PHILGEPS and PSC website: January 5, 2019

RFQ122818