



Republic of the Philippines  
Office of the President

**PHILIPPINE SPORTS COMMISSION**

**REQUEST FOR QUOTATION**

The Philippine Sports Commission, through its Bids & Awards Committee, invites interested **PHILGEPS-accredited** suppliers to submit SEALED and signed formal quotation/s for:


Particular	Quantity				ABC (PHP)	Place of Delivery
	Description	Qty	Unit	Total Cost		
Supply and Delivery of Construction Materials for the Fabrication of Wooden Cabinet at Accounting Office (RMSC)	<b>LOT 1</b>				<b>36,270.00</b>	Property and Supplies Office, Rizal Memorial Sports Complex, P. Ocampo Sr. St. Malate, Manila
	1	Lumber KD >Size: 2" x 2" x 8"	15	Pcs	38,150.00	
	2	Lumber KD >Size: 1/2 x 1/2 x 10"	15	Pcs		
	3	Plywood >Size: 4 x 8 x 1/4	2	Pcs		
	4	Plywood >Size: 4 x 8 x 1/4	14	Pcs		
	5	Drawer Locked	6	Pcs		
	6	Magnetic Latches	12	Pcs		
	7	Piano Hinges	3	Pcs		
	8	Black Screw- Sharp >Size: 1"	1	Pc		
	9	Wood Glue (Branded)	2	Liter		
	10	Finishing Nail, 2"	3	Kilos		
	11	Finishing Nail, 1 1/2"	2	Kilos		
	12	Finishing Nail, 1"	1	Kilo		
	13	Hook and Eye, 2"	6	Pcs		
	14	Flatwall Enamel	6	Gal		
	15	Quick Dry Enamel	6	Gal		
	16	Sanding Paper #120	20	Pcs		
	17	Roller Brush #7	5	Pcs		
	18	Baby Roller	5	Pcs		
	19	Paint Thinner	3	Gal		
		<b>LOT 2</b>				
	20	Cabinet Handle Stainless, 5"	12	Pcs		
	21	Quick Dry Enamel Lamp Black	2	Gal		
	***Nothing Follows***					
Delivery Term: 10 Calendar Days						

The following documents must be submitted from July 10-15, 2019, 5:00 p.m. to the Office of Procurement located at 2<sup>nd</sup> floor, Administration Building, Rizal Memorial Sports Complex, Pablo Ocampo Sr. St. Malate, Manila:

1. PHILGEPS Registration or PHILGEPS Certificate
2. ITR Form Year 2018 or Tax Clearance
3. Omnibus Sworn Statement (notarized)
4. Mayor's Permit

For additional information, please contact the Procurement Office at Telefax: 524-3512 or 525-0808 Loc. 175/143.

The Commission reserves the right to not accept any and all quotations or not award the contract on the following grounds:



- There is prima facie evidence of collusion;
- The BAC failed to follow prescribed procurement procedures; and or
- There are justifiable grounds where the contract will not redound to the benefit of the government without incurring any liability to the affected bidder/s.



**ATTY. GUILLERMO B. IROY, JR.**  
BAC Chairman

Date Posted on PSC website: July 10, 2019

RFQ071019