

Name of Contract : Supply and Delivery of Volleyball Ball for Donation to MSU Marawi
Approved Budget for the Contract (ABC) : Twenty-Six Thousand Forty-Six Pesos & 70/100 (Php26, 046.70)

BAC RESOLUTION DECLARING SCRQ AND RECOMMENDING APPROVAL.

RESOLUTION NO. GS 0024-2020

WHEREAS, the Philippine Sports Commission, thru its Bids and Awards Committee, invited prospective suppliers to apply for eligibility and to quote for the above stated contract.

WHEREAS, in response to the said invitation, one (1) supplier signified their intention by submitting its eligibility requirements and quotation.

WHEREAS, on January 29, 2020, the said quotation was evaluated by the Committee with the corresponding quote to wit:

BIDDER	BID AMOUNT
1. SONAK CORPORATION	Php24, 200.00

WHEREAS, upon post-qualification or careful examination, validation and verification of all eligibility, technical capability and financial requirements submitted by the supplier with the Single Calculated Quotation, **SONAK CORPORATION** has been found to be Responsive;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**:

1. To declare **SONAK CORPORATION** as the bidder with the Single Calculated Responsive Quotation for the **Supply and Delivery of Volleyball Ball for Donation to MSU Marawi** and to recommend for approval by the HoPE/Chairman of this Commission the foregoing findings.

RESOLVED, at the New Bidding Room, Ground Floor PSC Administrative Building, Rizal Memorial Sports Complex, Pablo Ocampo Sr. St., Marate, Manila, this 4th day of February 2020.

ATTY. GUILLERMO B. IROY, JR.
BAC Chairman

MANUEL G. BITOG
BAC Vice Chairman

MARC EDWARD D. VELASCO
BAC Member

EPIFANIO G. CORDERO, JR.
BAC Member

ANNA CHRISTINE S. ABELLANA
BAC Member

Approved this 4th day of February 2020, at the City of Manila, Philippines.

WILLIAM I. RAMIREZ
Chairman



PURCHASE ORDER

Republic of the Philippines
Office of the President
PHILIPPINE SPORTS COMMISSION
Rural Metroworld Sports Complex
Public Office Bldg. Street, Marikina, Marikina

2020-02-11-001 (ADM20)
February 11, 2020

Supplier: **SONAK CORPORATION**
Address: **Sonak Centre Km. 18 West Service Road
Marcelo Green SLEX, Paranaque City**
TIN: **008-913-923-000**
Tel. No. **778-1234 F 776-7878**

P.O. No. _____
Date _____
Mode of Procurement: **Negotiated: BVP**

Gentlemen:
Please furnish this office the following article subject to the terms and conditions contained herein:
Place of Delivery: **RMSC, Manila** Delivery Term: **15 days**
Date of Delivery: _____ Payment Term: **30 days**

Stock No.	Unit	Description	Quantity	Unit Cost	Amount in Peso
1	pcs	Volleyball, Mikasa V320W >Increased grip through surface depressions >High quality micro-fiber synthetic leather surface for pleasant ball contact >18 Panel Construction >Perfectly balanced aerodynamic panel design for improved visibility >Double-layered butyl rubber bubble >Improved gluing technique >Extremely hard wearing and durable ***Nothing Follows***	10	2,420.00	24,200.00
For Donation to MSU Marawi					

(Grand-Total Amount in Words) **Twenty-four Thousand Two Hundred Pesos only.** **24,200.00**

The supplier must sign the original purchase order by **48 hours**. Requests for extension must be made in writing before the deadline. A non-extendable period of 3 days may be granted at the discretion of the PSC.
In case full delivery is not made on time, a penalty of one-tenth (1/10) of one percent (1%) of the cost of the delayed goods scheduled for delivery for every day of delay until such goods are finally delivered and accepted.
The PSC has the right and full discretion to cancel this purchase order in case of delays in signing the same, delivery &/or compliance with other terms.

Conforme:

Julie Crasolo
JULIE CRASOLO
Signature over Printed Name of Supplier

Feb. 19, 2020
Date

Approved by

Merlita R. Ibay
DIR. MERLITA R. IBAY
Executive Director

Funds Available:

Enik Hazel A. Mayores
ENIK HAZEL A. MAYORES
Acting Chief Accountant

BUR No. **02-206453-2020-01**
Amount: **Php 24,200.00**
Date: _____



Republic of the Philippines
Office of the President
Philippine Sports Commission

NOTICE OF AWARD


February 10, 2020

MS. ELISA G. NICOLAS
Executive Vice President
Sonak Corporation
Sonak Centre, Km. 18 West Service Road,
Marcelo Green, SLEX, Paranaque City


Dear Ms. Nicolas:

We are pleased to notify you that your quotation dated January 24, 2020 for the project: **Supply and Delivery of Volleyball Ball for Donation to MSU Marawi** for the Contract Price of **Twenty Four Thousand Two Hundred Pesos only (Php 24,200.00)** in Philippine Currency, as evaluated in accordance with the provision of R.A. 9184, is hereby accepted.

Very truly yours,


WILLIAM I. RAMIREZ
Chairman

Conforme:


MS. ELISA G. NICOLAS
Executive Vice President
Sonak Corporation
Sonak Centre, Km. 18 West Service Road,
Marcelo Green, SLEX, Paranaque City

Feb. 10, 2020
Date



Republic of the Philippines
Office of the President
Philippine Sports Commission

NOTICE TO PROCEED

February 12, 2020

MS. ELISA G. NICOLAS
Executive Vice President
Sonak Corporation
Sonak Centre, Km. 18 West Service Road,
Marcelo Green, SLEX, Paranaque City


Dear Ms. Nicolas:

You are hereby notified that Sonak Corporation may commence on the project **Supply and Delivery of Volleyball Ball for Donation to MSU, Marawi**, effective within fifteen(15) days after receipt of the notice.


As such, the **Sonak Corporation** is responsible for performing the required services as stipulated under the terms and conditions of the attached Contract and in accordance with the Implementation Schedule as noted.

Please acknowledge receipt and acceptance of this notice by affixing your signature on the space provided below. Kindly retain also one (1) copy for your file and return the other copy to the Philippine Sports Commission.

Very truly yours,


WILLIAM I. RAMIREZ
Chairman

Conforme:


MS. ELISA G. NICOLAS
Executive Vice President
Sonak Corporation
Sonak Centre, Km. 18 West Service Road,
Marcelo Green, SLEX, Paranaque City

Feb. 19, 2020
Date

